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Silver Falls Library District  

REQUEST FOR PROPOSALS  

PV/ ESS PROJECT 

Issued: June 1, 2026 

1.0 Project Overview 

1.1 Solicitation. Silver Falls Library District (“Library District”) is soliciting proposals from 

qualified solar photovoltaic (“PV”) contractors to supply, permit, install, and commission 

specified equipment to achieve a fully functional 71 kW solar PV and 240 kW hour 

energy storage (ESS) project (“the Project”). The Project is for a single facility located at 

410 S. Water St., Silverton, Oregon 97381. Proposers must have demonstrated experience 

in designing, planning, scheduling, permitting and constructing complete solar PV 

systems, inclusive of energy storage, and have knowledge of local utilities. Payment of 

Oregon Prevailing Wages are required, as shown in Exhibit H: Prevailing Wages. 

Proposers must have a current Oregon public works bond. 

 

1.2 Background. The Library District was formed in 1994. It currently serves approximately 

22,000 residents in the rural areas of Silverton, Scotts Mills and surrounds. It is governed 

by an elected five-member board of directors and receives 95 percent of its funding from 

ad valorem taxes on properties within its boundaries. The Library District is a member of 

the three-county, 19-library cooperative known as the Chemeketa Cooperative Regional 

Library Service (CCRLS). 

 

1.3 Grant. The Library District has been awarded a construction grant (“the Grant”) from the 

Oregon Department of Energy’s Community Renewable Energy Program. In carrying out 

the Project, the Library District has the following goals:   

 

▪ To actively demonstrate the Library District’s commitment to renewable energy; 

to reduce taxpayers’ utility burden;  

▪ to support workforce development and renewable energy jobs;  

▪ to reduce negative impacts on the climate and environment;  

▪ to provide a space for multiple resilience initiatives and services in the event of 

power outages caused by natural disasters, extreme weather events, and other 

events; and  

▪ to increase the facility’s value to the community by increasing the resilience of its 

usable assets. 
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1.4 Owner’s Representative. The Library District has contracted with Sunbreak Energy 

Advisors to serve as the Owner’s Representative for the Project. Randy Feldhaus, from 

Sunbreak Energy Advisors, will be the main point of contact for the Project.  All 

correspondence related to the RFP must be addressed to Christy Davis at 

cdavis@silverfallslibrary.org, and copied to Randy Feldhaus at 

randy@sunbreakenergy.com.   

 

1.5 Reservation of Rights. The Library District may reject a bid that does not comply with 

prescribed public contracting procedures and requirements, including the requirement to 

demonstrate the bidder’s responsibility under ORS 279C.375 (3)(b), and may reject for 

good cause all bids after finding that doing so is in the public interest. 

 

1.6 CCB Registration. The Library District may not receive or consider a proposal for a 

public improvement contract unless the proposer is licensed by the Construction 

Contractors Board. 

2.0 Scope of Services. The Scope of Services for the Project is as follows: 

2.1 Review existing drawings. 

2.2 Update engineering, if needed, for concrete pad and/or roof structure. 

2.3 Create a full set of construction drawings sufficient for applying for the necessary 

building and electrical permits. Provide drawings to Owner’s Representative for review. 

2.4 Once submittal package is approved, apply for building and electrical permits. 

2.5 Complete and submit a Level 2 Interconnection Application with PGE. Verify and 

document that PGE has approved interconnecting the PV/ESS system in the CT cabinet. 

A PGE representative has been to the site and confirmed that the interconnection is 

possible within the CT. 

2.6 Document lead times for delivery of the main system components. 

2.7 Install an Essential Loads panel and move identified circuits from their current locations 

to the new Essential Loads panel. Note: any disruption to library services due to power 

shutdowns must be coordinated with the library’s point of contact. 

2.8 Coordinate installation of a concrete pad to accommodate the PV and ESS equipment. 

Plan for any PVC conduit needed for DC output from solar modules and AC output from 

inverters and batteries, including any necessary trenching. 

2.9 Coordinate installation of a fence around PV/ESS equipment to allow for access only by 

qualified personnel. 

2.10 Order PV and ESS equipment 

2.11 Schedule installation of PV and ESS. Coordinate with Owner’s Representative. 
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2.12 Once installation is complete, obtain and provide documentation of building and 

electrical inspections. 

2.13 Provide completed commissioning plan documenting that all elements of the PV and ESS 

have been tested and function to specification. 

2.14 Configure PV/ESS monitoring through MySolark.com 

2.15 Provide Operations and Maintenance Manual that includes system specifications, 

operation instructions, and warranty information. 

2.16 Conduct training for designated library staff 

2.17 Prepare and provide final project invoice listing costs by line item from the project 

budget. 

 

3.0  Exhibits. The following Exhibits are attached to this RFP and incorporated herein by this 

reference.  

Exhibit A- PV/ESS drawings completed during the CREP Planning Grant. 

Exhibit B- Construction Drawings from SFLD As-Builts 

Exhibit C- Existing engineering for roof structure and concrete pad. 

Exhibit D- Parking and equipment laydown areas. 

Exhibit E- Scheduling requirements 

Exhibit F- Insurance Requirements 

Exhibit G- Contractor Certifications (must be signed and included with proposal) 

Exhibit H- BOLI list of required Prevailing Wages 

Exhibit I – Key Contract Terms 

 

4.0  Schedule.  The estimated schedule indicated below may be modified at the discretion of the 

Library District. An addendum will be issued in the event of any scheduling changes: 

Event Date/ Time 

RFP Issued June 1, 2026 

Site Visit June 11, 2026 

RFP Questions 

Deadline 

June 17, 2026 

Answers to RFP 

Questions 

June 24, 2026 

RFP Deadline June 30, 2026 @ 5pm 

Optional Interviews w/ 

Finalists 

July 8, 2026 

Notice of Intent to 

Award of Contract; 

July 15, 2026 
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Start of 7-day Protest 

Period 

Contract Executed July 24th, 2026 

Project completed 

no later than 

December 15th, 2026 

 

4.1  Mandatory Pre-Proposal Meeting. A mandatory pre-proposal meeting and site walk will 

be held at 10:00 AM on June 11, 2026 at the Silver Falls Library (410 S. Water St., 

Silverton, Oregon, 97381). The meeting is expected to last approximately 90 minutes. 

Proposals will be accepted only from firms that have signed the attendance form. 

Technical questions will be addressed during the meeting, but any formal changes to the 

proposal requirements will be issued via addendum. Please notify Christy Davis by 

email at Cdavis@silverfallslibrary.org, with copy to randy@sunbreakenergy.com with 

the name(s) of those who will be attending. Firms not attending the mandatory pre-

proposal meeting will be ineligible to respond to this RFP. 

4.2  Questions Pertaining to this RFP. All questions regarding this RFP must be submitted by 

5 p.m. on June 17. Please submit questions via email to Christy Davis, Silver Falls 

Library Director, at cdavis@silverfallslibrary.org , with a copy to 

randy@sunbreakenergy.com.. Responses to questions will be shared with all Proposers 

in the form of an addendum. 

4.3  RFP Submission Guidelines. Proposals must be submitted in pdf format by 4 pm June 

30, 2026, via email to Christy Davis, cdavis@silverfallslibrary.org, and copied to 

Randy@sunbreakenergy.com.  Any Proposal may be withdrawn at prior to the due date 

with a written request signed by the Proposer’s authorized representative. Revised 

proposals may be submitted up to the original due date/time. The latest-submitted 

version of the Proposal, based on the date and time stamp of the email, will be 

considered; all prior submitted versions of the Proposal will remain unopened. 

Proposals shall remain valid for sixty (60) days after the RFP due date. Late Proposals 

will be rejected as “non-responsive.” 

 

5.0 Proposal Requirements. 

5.1 Proposal Components. Each Proposal must include the following components in the 

order listed:  

 

▪ Contractor Certification Statement (Exhibit G), completed and signed. 

▪ Cover Letter and Summary: Cover letter must be addressed to The Silver Falls 

Library District and be signed by the Proposer’s legally authorized representative. 
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The letter must summarize key provisions of the Proposal and include the 

Proposer’s contact name, address, phone, email and role; a brief description of the 

Proposer’s understanding of the Library District’s goals and the proposed system; 

and the Proposer’s relevant experience. Specify if the Proposal includes any trade 

secrets that must be shielded in case the Library District is subject to a request for 

public records. 

▪ Proposer Profile: Describe the Proposer’s firm.  Include: experience with permitting 

and installing commercial PV with battery backup; number of years in business; 

applicable state licensing; EMR number; ability to meet insurance requirements; and 

qualifications of staff proposed for the Project.  Identify any members of the team 

who are NABCEP-certified and what specific certification they carry. Note whether 

the company has experience installing the specific equipment outlined in Exhibit A: 

Solar and ESS Specifications. 

▪ Technical Solution: Describe your understanding of the preliminary design and 

Scope of Services. Describe the PV and ESS commissioning plan that will be 

completed as a part of the installation process. 

▪ Budget: Provide a Project budget that includes the anticipated total Project cost, 

with the following line items: Pre-construction design and engineering; permitting; 

PV materials; ESS materials; labor for PV and ESS, respectively; labor for moving 

circuits to the Essential Loads panel; fencing costs; and costs for concrete pad for 

PV and ESS equipment. 

▪ COBID. Describe whether the company is currently certified through Oregon’s 

Certification Office for Business Inclusion and Diversity (“COBID”) as a Women 

Business Enterprise (WBE), Minority Business Enterprise (MBE), Veteran Business 

Enterprise (VBE), or Emerging Small Business (ESB). If business is currently 

COBID certified please provide type of certification and certification number. 

▪ Proposed Schedule: Provide a project schedule from contract award through 

completion of the Project and Permission to Operate. 

▪ Project Experience: Describe a minimum of two (2) and maximum of five (5) past 

commercial projects installing PV and battery backup systems over 15kW with at 

least 20 kW hours of battery backup storage. Include project name, system size (kW 

for PV, kW hours for ESS), location, and brief 2-3 sentence project description. For 

each project listed, provide the contact person’s name, email address, telephone 

number, and organization, as well as the nature of work performed, its location, and 

total project size (kW). 
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▪ Litigation: Indicate whether the Proposer, any team member, or any corporate 

officers, have been party to any lawsuit involving the performance of any equipment 

it has installed; provide a summary of the issues and the status of the lawsuit.  

▪ Safety: Briefly describe the Proposing firm’s safety practices, and any OSHA-

recordable injuries over the last three (3) years. 

▪ Quality Control. Provide a QA/QC document that shows the company’s quality 

control process. 

6. Proposal Evaluation.  

 

6.1 Evaluation Criteria. The Library District will evaluate Proposals according to the 

evaluation criteria below. Points will be awarded based on the relative merit of the 

information provided. The contract, if one is awarded, will be awarded to the highest-

scoring Proposer as determined by the evaluation committee.   

 

Technical Approach/Implementation Schedule   10 points 

Project Cost        20 points 

Proposer Qualifications/Project Experience/Project Team 25 points 

Proposer’s COBID certification          5 points 

 

The District reserves the right to seek additional information or clarification of each 

Proposal submitted, including the right to require other evidence of technical, 

managerial, financial, or other abilities prior to selection. 

 

6.2 Optional Interviews. The Library District anticipates making an award based on 

Proposals, without interviews. However, at the District’s option, interviews may be 

conducted with one or more of the highest-scoring Proposers after Proposal evaluation. 

If conducted, interviews will be scored with a maximum of twenty (20) points 

available, and interview scores will be added to the Proposal evaluation scores.  

 

6.3 Selection and Award. If a contract is awarded, the Library District will enter into 

negotiations with the highest ranked Proposer to establish a Construction Contract for 

the Project. Within three (3) business days following notification by the District, the 

highest ranked Proposer shall provide the District with Statement of Work with Cost 

Proposal for all services identified therein, with costs broken down in the same manner 

they are described in Paragraph 5.1 Proposal Components/ Budget. Also, include billing 

rates for each crew position that will be onsite.  Failure to provide a complete Cost 

Proposal within three (3) business days may result in rejection of the Proposal.  
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6.4 Protest Procedures. Proposers wishing to protest the contract award must follow the 

Protest Procedures set forth in OAR 137-049-0450.  

 

7. Contract Award. Following contract negotiations, if any, the selected Proposer will be 

required to enter into a Construction Contract with the Library District consistent with the 

Key Contract Terms provided in Exhibit I to this RFP. Separate payment and performance 

bonds for 100 percent of the contract amount will be required at the time of contract 

execution. 

 

       

 


